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PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 

SECTION J 
 

ATTACHMENT A 
 

LAWS, REGULATIONS, AND DIRECTIVES (DEC 2000) 
 

(a) In performing work under this contract, the Contractor shall comply with the 
requirements of applicable Federal, State, and local laws and regulations (including DOE 
regulations), unless relief has been granted in writing by the appropriate regulatory 
agency.   
 
(b) In performing work under this contract, the Contractor shall comply with the 
requirements of those Department of Energy directives, or parts thereof, identified in the 
List of Applicable Directives (List B) appended to this contract.  Except as otherwise 
provided for in paragraph (d) of this clause, the Contracting Officer may, from time to 
time and at any time, revise List B by unilateral modification to the contract to add, 
modify, or delete specific requirements.  Prior to revising List B, the Contracting Officer 
shall notify the Contractor in writing of the Department's intent to revise List B and 
provide the Contractor with the opportunity to assess the effect of the Contractor's 
compliance with the revised list on contract cost and funding, technical performance, and 
schedule; and identify any potential inconsistencies between the revised list and the 
other terms and conditions of the contract.  Within 30 days after receipt of the 
Contracting Officer's notice, the Contractor shall advise the Contracting Officer in writing 
of the potential impact of the Contractor's compliance with the revised list.  Based on the 
information provided by the Contractor and any other information available, the 
Contracting Officer shall decide whether to revise List B and so advise the Contractor 
not later than 30 days prior to the effective date of the revision of List B.  The Contractor 
and the Contracting Officer shall identify and, if appropriate, agree to any changes to 
other contract terms and conditions, including cost and schedule, associated with the 
revision of List B pursuant to the clause of this contract entitled, "Changes." 
  
(c) Environmental, safety, and health (ES&H) requirements appropriate for work 
conducted under this contract may be determined by a DOE approved process to 
evaluate the work and the associated hazards and identify an appropriately tailored set 
of standards, practices, and controls, such as a tailoring process included in a DOE 
approved Safety Management System implemented under the clause entitled 
"Integration of Environment, Safety, and Health into Work Planning and Execution."  
When such a process is used, the set of tailored (ES&H) requirements, as approved by 
DOE pursuant to the process, shall be incorporated into List B as contract requirements 
with full force and effect.  These requirements shall supersede, in whole or in part, the 
contractual environmental, safety, and health requirements previously made applicable 
to the contract by List B.  If the tailored set of requirements identifies an alternative 
requirement varying from an ES&H requirement of an applicable law or regulation, the 
Contractor shall request an exemption or other appropriate regulatory relief specified in 
the regulation.  
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(d) Except as otherwise directed by the Contracting Officer, the Contractor shall procure 
all necessary permits or licenses required for the performance of work under this 
contract. 
  
(e) Regardless of the performer of the work, the Contractor is responsible for compliance 
with the requirements of this clause. The Contractor is responsible for flowing down the 
requirements of this clause to subcontracts at any tier to the extent necessary to ensure 
the Contractor's compliance with the requirements. 
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LIST B: 
 
 

DOE Order Title 

DOE O 110.3A  Conference Management 
DOE O 130.1   Budget Formulation 
DOE O 142.1   Classified Visits Involving Foreign Nationals 
DOE O 142.3A, CRD Unclassified Foreign Visits and Assignments Program 
DOE O 150.1   Continuity Programs 
DOE O 151.1C  Comprehensive Emergency Management System 
DOE O 153.1   Departmental Radiological Emergency Response Assets 
DOE O 200.1A  Information Technology Management 
DOE O 203.1  
  

Limited Personal use of Government Office Equipment including 
Information Technology 

DOE O 205.1B CRD  Department of Energy Cyber Security Program 
DOE O 206.1  DOE Privacy Program 
DOE O 210.2A 
  

DOE Corporate Operating Experience Program 

DOE O 221.1A 
  

Reporting Fraud, Waste and Abuse to the Office of Inspector General 

DOE O 221.2A  Cooperation with the Office of Inspector General 
DOE O 225.1A  Accident Investigations 
DOE O 226.1B CRD  Implementation of Department of Energy Oversight Policy 
DOE O 231.1A, Change 1 Environment, Safety and Health Reporting 
DOE O 241.1B, CRD Scientific and Technical Information Management 
DOE O 243.1   Records Management Program 
DOE O 243.2   Vital Records 
DOE O 251.1C  Departmental Directives Program 
DOE O 252.1A, CRD Technical Standards Program 
DOE O 311.1B Equal Opportunity and Diversity Program 
DOE O 350.1, Change 3 Contractor Human Resource Management Programs 
DOE O 350.2A Use of Management and Operating or Other Facility Management 

Contractor Employees for Services to DOE in the Washington, D.C., 
Area 

DOE O 412.1A Work Authorization System 
DOE O 413.1B Internal Control Program 
DOE O 413.3B CRD Program and Project Management for the Acquisition of Capital 

Assets 
DOE O 414.1D CRD  Quality Assurance 
DOE O 420.1B Change 1 Facility Safety 
DOE O 425.1D  Verification of Readiness to Startup or Restart of Nuclear Facilities 
DOE O 426.2  
  

Personnel Selection, Training, Qualification, and Certification 
Requirements for DOE Nuclear Facilities 

DOE O 430.1B Change 1 Real Property Asset Management 
DOE O 430.2B 
  

Departmental Energy, Renewable Energy and Transportation 
Management 

DOE O 433.1B  Maintenance Management Program for DOE Nuclear Facilities 
DOE O 435.1, Change 1 Radioactive Waste Management 
DOE O 442.1A Department of Energy Employee Concerns Program 
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DOE O 450.1A  Environmental Protection Program 
DOE O 450.2 Integrated Safety Management 
DOE O 451.1B Change 1 National Environmental Policy Act Compliance Program 
DOE O 458.1, CRD Radiation Protection of the Public and the Environment 
DOE O 460.1C  Packaging and Transportation Safety 
DOE O 460.2A  Departmental Materials Transportation and Packaging Management 
DOE O 461.2, CRD Onsite Packaging and Transfer of Materials of National Security 

Interest 
DOE O 461.1B Packaging and Offsite Transportation of Materials of National Security 

Interest 
DOE O 470.2B  Independent Oversight and Performance Assurance Program 
DOE O 470.3B Graded Security Protection (GSP) Policy 
DOE O 470.4A Safeguards and Security Program 
DOE O 471.1B Identification and Protection of Unclassified Controlled Nuclear 

Information 
DOE O 471.3, Change 1 Identifying and Protecting Official Use Only Information 
DOE O 475.2A, CRD Identifying Classified Information  
DOE O 482.1 DOE Facilities Technology Partnering Programs 
DOE O 483.1 DOE Cooperative Research and Developments Agreements 
DOE O 522.1  Pricing of Departmental Materials and Services 
DOE O 534.1B Accounting 
DOE O 544.1 Priorities and Allocations Program 
DOE O 551.1C Official Foreign Travel 
DOE O 580.1 Chg 1 Department of Energy Personal Property Management Program 
DOE O 1220.1A Chg 1 Congressional and Intergovernmental Affairs 
DOE O 1340.1B Management of Public Communications Publications and Scientific, 

Technical, and Engineering Publications 
DOE O 5400.5 Change 2 Radiation Protection of the Public and the Environment 
  
DOE O 5670.1A Management and Control of Foreign Intelligence 
  

 
 
  

DOE Manual Title 
DOE M 231.1-1A Change 2 Environment, Safety and Health Reporting Manual 
DOE M 231.1-2 Occurrence Reporting and Processing of Operations Information 
DOE M 435.1-1 Change 1 Radioactive Waste Management Manual 
DOE M 140.1-1B Interface with the Defense Nuclear Facilities Safety Board 
DOE M 205.1-3 Telecommunications Security Manual 
DOE M 205.1-4 National Security System Manual 
DOE M 205.1-5 Adm Chg 2 Cyber Security Process Requirements Manual 
DOE M 205.1-6 Adm Chg 2 Media Sanitization Manual 
DOE M 205.1-7 Adm Chg 2 Security Controls for Unclassified Information Systems Manual 
DOE M 205.1-8 Adm Chg 2 Cyber Security Incident Management Manual 
DOE M 413.3B CRD Project Management for the Acquisition of Capital Assets 
DOE M 442.1-1 Differing Professional Opinions Manual for Technical Issues 

Involving Environment, Safety and Health 
DOE M 450.4-1 Integrated Safety Management System Manual 
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DOE M 460.2-1A Radioactive Material Transportation Practices 
DOE M 461.1-1 Change 1 Packaging and Transfer of Materials of National Security Interest 

Manual 
DOE M 470.4-1 Change 1 Safeguards and Security Program Planning and Management 
DOE M 470.4-2A Physical Protection 
DOE M 470.4-3A Contractor Protective Force 
DOE M 470.4-4A Information Security 
DOE M 470.4-5 Personnel Security 
DOE M 470.4-6 Change 1 Nuclear Material Control and Accountability 
DOE M 470.4-7 Safeguards and Security Program References 
DOE M 471.1-1 Change 1 Identification and Protection of Unclassified Controlled Nuclear 

Information Manual 
DOE M 471.3-1, Change 1 Manual for Identifying and Protecting Official Use Only Information 

 
 

DOE Notice Title 

DOE N 206.5 Response and Notification Procedures for Data Breaches Involving 
Personally Identifiable Information 

DOE N 234.1 Reporting of Radioactive Sealed Sources 
 

DOE Guide Title 

DOE G 420.1-2 Industry Safety 
DOE G 420.1-3 Fire Protection 
DOE G 440.1-8 Guide to Compliance for 10 CFR851 
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Draft PERFORMANCE EVALUATION AND MEASUREMENT PLAN (PEMP) 

OCTOBER 1 (2013) through SEPTEMBER 30, (2014) 

Contract No. DE- TBD 

SECTION J 

ATTACHMENT C 

 
 

I. INTRODUCTION 
 

This Performance Evaluation and Measurement Plan (PEMP) provides a 
standard process for development, administration, and coordination of all phases 
of the fee determination process consistent with Section B.2 of the subject 
contract.   

 
Fee determinations are not subject to the Disputes Clause of the contract. 

 
II. ORGANIZATIONAL STRUCTURE AND DUTIES 
 

The following organizational structure is established for administering the fee 
provisions of the contract. 

A. Roles and Responsibilities 
 
1. Fee Determination Official (FDO) – Head of Contracting Activity 

(HCA) or designee.   The FDO determines the final performance 
fee amount based upon all the information furnished and assigns 
a final percent of performance fee amount earned for the 
evaluation period.  The FDO will notify the CO in writing or via 
electronic correspondence of his/her final determination of  
performance fee amount. 

 
2. Carlsbad Field Office Manager 

The Carlsbad Field Office Manager or  COR will be the point of 
organizational authority within CBFO for: development and 
coordination of the PEMP; approval of minor changes to the 
PEMP; obtaining HCA approval of major changes, if required; 
performance monitoring; performance validation; performance 
reporting; and payment of fees related to PBIs.  Primary 
responsibilities are: 

a. Develops and establishes the evaluation criteria and 
incorporates them into the PEMP. 
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b. Assures appropriate coordination of performance 
expectations and the evaluation criteria with HQ program 
and policy organizations. 

c. If required, submits the PEMP and/or the evaluation criteria 
for necessary HCA approval and headquarters reviews. 

d. After final approval, forwards the PEMP and/or the 
evaluation criteria to the Contractor through a contract 
modification. 

e. If required, coordinates major changes with the HCA and 
provides minor changes to performance expectations and 
the evaluation criteria to the HCA. 

3. Contracting Officer 

a. The CO is an advisor in the development and 
establishment of the Evaluation Criteria and Fee amounts. 

b. The CO will prepare a letter for the FDO’s signature 
notifying the contractor of the amount of  performance fee 
amount earned for the evaluation period.  Additionally, the 
letter will identify any specific areas of strengths and 
weaknesses in the contractor’s performance. 

c. The CO will unilaterally modify the contract to reflect the 
FDO’s final determination of performance fee amount.  The 
modification will reflect earned and unearned fee and will 
be issued to the contractor within 14 days after the CO 
receives the FDO’s decision. 

4. Carlsbad Field Office COR and Technical Monitors 

Technical Monitors are members of the Carlsbad Field Office 
responsible for the work to be measured by the PBIs that assist 
the COR in carrying out the following responsibilities as 
requested: 

a. Develop the evaluation criteria related to assigned area. 

b. Assist in negotiation of the evaluation criteria and fee 
allocations with contractor. 

c. Review Contractor’s request for change to the evaluation 
criteria and recommend approval or disapproval. 

d. Monitor, evaluate, and assess the Contractor’s 
performance against the PBIs in the PEMP. 

e. Validate Contractor’s performance as it relates to the PBIs. 

 

III. EVALUATION CRITERIA  

While PEMP incentives may be unilaterally developed by DOE, a teaming 
approach between the Carlsbad Field Office and the Contractor provides 
significant benefits.  When incentives are developed jointly, performance 
expectations are better understood by the parties and tend to focus more on 
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substantive outcomes.  A teaming approach enhances communication and 
partnering between and among the parties, which results in greater trust, 
openness, alignment, and cooperation for achieving DOE’s goals and objectives. 

Following each evaluation period, the Contractor may submit a self-assessment 
within 30 calendar days after the end of the period.  This self-assessment shall 
address both the strengths and weaknesses of the Contractor’s performance 
during the evaluation period.  Where deficiencies in performance are noted, the 
Contractor shall describe the actions planned or taken to correct such 
deficiencies and avoid their recurrence.  The FDO will review the Contractor’s 
self-assessment, if submitted, as part of the evaluation of the Contractor’s 
management during the period.  An unrealistic self-assessment will result in 
lower performance fee amount determinations.  The Contractor will not be 
penalized for a realistic self-assessment, although deficiencies noted by the 
Contractor may be reflected in the Government’s evaluation.  The self-
assessment itself will not be the basis for the performance fee determination. 

The performance fee amount will consist of 1) a subjective fee component and 2) 
an objective fee component.  The PEMP has associated PBIs, which are 
assessed on an objective and subjective basis (as appropriate) with all earnable 
fees at risk.   

1. Subjective Criteria 

Subjective criteria will be established that may include schedule performance; 
management performance; technical performance; and cost performance.    
Means to measure fulfillment of the criteria will be described in the PEMP on an 
annual basis along with a mechanism to proportion the fee based on 
performance.  The fee amount associated with the subjective component of the 
criteria will not exceed 25% of the available fee during any year of the contract. 
 
(1) Schedule Performance – The Contractor’s performance in meeting 

schedules will be assessed based on:  
 

 (i)   The degree of Contractor conformance with schedules as 
established;   

 (ii)  The Contractor’s early identification of schedule problems and 
inventiveness in overcoming them to maintain progress; and  

 (iii)  The extent to which deliverables were submitted in accordance with 
established schedules. 

 
(2) Management Performance - The Contractor’s effective and economical 

organization of all areas of effort including management and technical 
effort required to meet contract requirements.  Particularly to be considered 
are:   

 
 (i)  Achieving the community commitments. 
 (ii) Maintenance and upkeep of site facilities, systems and equipment. 
 (iii) Establishment of internal controls to assure proper supervision of 

the work force and economical completion of assigned tasks;  
 (iv)  Coordination and cooperation with cognizant DOE officials to 

resolve problems that may arise in communications, planning, 
scheduling or other related areas; and  
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 (v)  Overall effective use of available resources, dependability and 
general coordination with the program office, including response to 
dynamic/urgent requirements. 

 (vi) Whether the Contractor’s project management status reports report 
monthly costs and show budget/schedule deviations at major 
milestones or from planned expenditures.  

 
(3) Technical Performance -  The Contractor’s technical performance to 

assess the following: 
 
 (i)  Overall technical approach and rationale;   
 (ii)  Thoroughness of approach;  
 (iii)  Innovativeness and creativity in approach; and  
 (iv)  Integration of technical efforts.   
 (v)  Quality of delivered products and services including: 

a.   whether products/services delivered comply with DOE and 
applicable federal and state orders, directives, regulations, and 
statutes, as well as management instructions;   

b.  whether products/services demonstrate an appropriate level of 
professional due diligence, accuracy, clarity, and mission focus;   

c.   the overall quality of the Contractor’s deliverable work products;   
d.  the extent and accuracy of any documentation, references, and 

background material accompanying a finished deliverable 
product; and  

e.  the appropriateness of the format and clarity of written products, 
considering the intended audience for the deliverable product. 

 
(4) Cost Control  - The Contractor’s cost control will be evaluated to assess:  
  
 (i)  Whether the actual costs for the performance are reasonable for the 

work effort completed and within task order estimates;  
 (ii)  Effectiveness of cost planning;   
 (iii)  Timeliness and accuracy of cost reporting;  
 (iv)  Clarity of and ability to trace cost relative to work schedule/technical 

progress; and 
(v) Effectiveness of cost reduction/cost avoidance initiatives. 

 
2. Objective Criteria 

Performance Based Incentives (PBIs): 

PBIs are typically characterized by objectively measurable evaluation of 
Contractor performance.  Such incentives reflect specified criteria against which 
actual performance will be evaluated.  In most cases, PBIs will be evaluated 
based on quantifiable measurements.  PBI’s may be subjective, but attempts will 
be made where possible to identify measurable indicators of successful 
performance.     

PBIs have specified fee allocated and payable upon completion of identified 
levels of work accomplished. 
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PBIs can be determined to be annual or Multi-year.  Annual PBIs will be 
measured and evaluated at the end of the fiscal year.  Multi-year incentives will 
be measured and evaluated upon completion of identified work. 

 

IV. PERFORMANCE EVALUATION AND FEE DETERMINATION  

A. Approval of Evaluation Criteria and Fee Amount 
 

The evaluation criteria and fee amount are developed by the CBFO Manager, the 
CO, and CBFO program staff prior to obtaining any HCA approval, if required.  
The CBFO Manager or CO provides the PEMP to the Contractor via a contract 
modification. 

 
B. Changes to Evaluation Criteria and Fee Amount 

 
Approval by the CO and the FDO will be required for any changes to the 
evaluation criteria and fee amount.  

 
C. Monitoring and Evaluation of Performance 

 
1. Monitoring Performance:  CBFO will monitor Contractor performance 

against the established subjective and objective evaluation criteria 
throughout the year and term of the PBI.  Performance feedback to 
contractor may be provided periodically throughout the year.   

 
2. Evaluating Performance:  CBFO will perform evaluation of all subjective 

and objective evaluation criteria including validating its performance.  
Performance evaluation will include, but not limited to: physical walk-
throughs, documentation of accomplishments, and any other methods 
that can validate the established evaluation criteria.  Validation is 
accomplished before payment of earned fee can be made.  Validation of 
performance is documented by CBFO. 

 
For subjective criteria evaluation, the following adjectival ratings will be 
used: 
 
EXCELLENT Contractor has exceeded all or almost all of the 

significant award-fee criteria and has met overall 
cost, schedule, and technical performance 
requirements of the contract as defined and 
measured against the criteria in the award fee plan 
for the award fee evaluation period. 

  
VERY GOOD Contractor has exceeded many of the significant 

award fee criteria and has met overall cost, 
schedule, and technical performance requirements 
of the contract as defined and measured against the 
criteria in the award fee plan for the award fee 
evaluation period. 
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GOOD Contractor has exceeded some of the significant 
award fee criteria and has met overall cost, 
schedule, and technical performance requirements 
of the contract as defined and measured against the 
criteria in the award fee plan for the award fee 
evaluation period. 

  
SATISFACTORY Contractor has met overall cost, schedule, and 

technical performance requirements of the contract 
as defined and measured against the criteria in the 
award fee plan for the award fee evaluation period. 

 
 

  
UNSATISFACTORY Contractor has failed to meet overall cost, schedule, 

and technical performance requirements of the 
contract as defined and measured against the 
criteria in the award-fee plan for the award-fee 
evaluation period. 

 
The following is applied to the final adjectival rating(s) for the subjective 
evaluation criteria: 
 

Adjective Rating Percentage of Subjective 
Component of Fee Earned 

  
EXCELLENT 91 to 100% 
VERY GOOD 76 to 90% 
GOOD 51 to 75% 
SATISFACTORY No Greater than 50% 
UNSATISFACTORY 0% 

 
D.  Fee Pool 

 
At the discretion of DOE, if an evaluation criterion is cancelled or modified, any 
unearned fee may be allocated to another evaluation criterion or criteria.  Fee 
which is not earned due to nonperformance of the performance incentive 
requirements set forth in the PEMP shall not be returned to the fee pool, but shall 
be forfeited.   
 
The Carlsbad Field Office Manager or the Contracting Officer’s Representative 
(COR) will determine the amount of Performance Based Incentive (PBI) fee 
earned and authorize payments within 30 calendar days of receipt of validation 
that a PBI has been accomplished. 
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PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 

SECTION J 
 
 

ATTACHMENT D 
 

SPECIAL FINANCIAL INSTITUTION ACCOUNT AGREEMENT FOR USE WITH THE 
PAYMENTS CLEARED FINANCING ARRANGEMENT 

 
 

Agreement entered into this, _______ day of ___________, ________, between the 
UNITED STATES OF AMERICA, represented by the Department of Energy (hereinafter 
referred to as “DOE”), and _____________________________, a corporation/legal 
entity existing under the laws of the State of _____________________________ 
(hereinafter referred to as the Contractor) and ______________________________, a 
financial institution corporation existing under the laws of the State of 
________________________________, located at ___________________________ 
(hereinafter referred to as the Financial Institution). 
 
RECITALS 
 

(a)  On the effective date of ___________, _________________, ________, 
DOE and the Contractor entered into Agreement(s) No. ______, or a 
Supplemental Agreement(s) thereto, providing for the transfer of funds on 
a payments-cleared basis. 

 
(b) DOE requires that amounts transferred to the Contractor there under be 

deposited in a special demand deposit account at a financial institution 
covered by Treasury approved Government deposit insurance  
organizations that are identified in I TFM 6-9000. 

 
 These special demand deposits must be kept separate from the 

Contractor’s general or other funds, and the parties are agreeable to so 
depositing said amounts with the Financial Institution. 

 
(c)  The special demand deposit account shall be designated [name of 

Contractor] [account title] account. 
 

COVENANTS 
 
In consideration of the foregoing, and for other good and valuable considerations, it is 
agreed that– 
 
1.  The Government shall have a title to the credit balance in said account to secure 

the repayment of all funds transferred to the Contractor, and said title shall be 
superior to any lien, title, or claim of the Financial Institution or others with 
respect to such accounts. 
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2.  The Financial Institution shall be bound by the provisions of said Agreement(s) 
between DOE and the Contractor relating to the transfer of funds into the and 
withdrawal of funds from the above special demand deposit account, which are 
hereby incorporated into this Agreement by reference, but the Financial 
Institution shall not be responsible for the application of funds withdrawn from 
said account.  After receipt by the Financial Institution of directions from DOE, 
the Financial Institution shall act thereon and shall be under no liability to any 
party hereto for any action taken in accordance with the said written directions. 
Any written directions received by the Financial Institution from the Government 
upon DOE stationery and purporting to be signed by, or signed at the written 
direction of, the Government may, insofar as the rights, duties, and liabilities of 
the Financial Institution are concerned, be considered as having been properly 
issued and filed with the Financial Institution by DOE. 

 
3.  DOE, or its authorized representatives, shall have access to financial records 

maintained by the Financial Institution with respect to such special demand 
deposit account at all reasonable times and for all reasonable purposes, 
including, but without limitation to, the inspection or copying of such financial 
records and any or all memoranda, checks, payment requests, correspondence, 
or documents pertaining thereto.  Such financial records shall be preserved by 
the Financial Institution for a period of 6 years after the final payment under the 
Agreement. 

 
4.  In the event of the service of any writ of attachment, levy of execution, or 

commencement of garnishment proceedings with respect to the special demand 
deposit account, the Financial Institution shall promptly notify DOE at: 

 
[Name of office] 
[Street address] 
[City] 
[State and Zip Code] 

 
5.  DOE shall authority funds that shall remain available to the extent that obligations 

have been incurrent in good faith there under by the Contractor to the Financial 
Institution for the benefit of the special demand deposit account. The Financial 
Institution agrees to honor upon presentation for payment all payments issued by 
the Contractor and to restrict all withdrawals against the funds authorized to an 
amount sufficient to maintain the average daily balance in the special demand 
deposit account in a net positive and as close to zero as administratively 
possible. 

 
The Financial Institution agrees to service the account in this manner based on 
the requirements and specifications contained in DOE solicitation No. DE-SOL-
0002555.  The Financial Institution agrees that per-item costs, detailed in the 
form “Schedule of Financial Institution Processing Charges,” contained in the 
Financial Institution’s aforesaid bid will remain constant during the term of this 
Agreement.  The Financial Institution shall calculate the monthly fees based on 
services rendered and invoice the Contractor.  The Contractor shall issue a 
check or automated clearinghouse authorization transfer to the Financial 
Institution in payment thereof. 
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6.  The Financial Institution shall post collateral in accordance with 31 CFR 202 with 
the Federal Reserve bank in an amount equal to the net balances in all of the 
accounts included in this Agreement (including the noninterest-bearing time 
deposit account), less the Treasury-approved deposit insurance. 

 
7.  This Agreement, with all its provisions and covenants, shall be in effect for a term 

of _________ years, beginning on the __________ day of ________, 
__________, and ending on the day of ________, _________. 

8.  DOE, the Contractor, or the Financial Institution may terminate this Agreement at 
any time within the agreement period upon submitting written notification to the 
other parties 90 days prior to the desired termination date. The specific 
provisions for operating the account during this 90-day period are contained in 
Covenant 11. 

 
9.  DOE or the Contractor may terminate this Agreement at any time upon 30 days’ 

written notice to the Financial Institution if DOE or the Contractor, or both parties, 
find that the Financial Institution has failed to substantially perform its obligations 
under this Agreement or that the Financial Institution is performing its obligation 
in a manner that precludes administering the program in an effective and efficient 
manner of that precludes the effective utilization of the Government’s cash 
resources. 

 
10.  Nothwithstanding the provisions of Covenants 8 and 9, in the event that the 

Agreement, referenced in Recital (a), between DOE and the Contractor is not 
renewed or is terminated, this Agreement between DOE, the Contractor, and the 
Financial Institution shall be terminated automatically upon the delivery of written 
notice to the Financial Institution. 

 
11. In the event of termination, the Financial Institution agrees to retain the 

Contractor’s special demand deposit account for an additional 90-day period to 
clear outstanding payment items. 

 
This Agreement shall continue in effect for the 90-day additional period, with exception 
of the following: 
 

1.  Term Agreement (Covenant 7) 
 
2.  Termination of Agreement (Covenant 8 and 9) 

 
All terms and conditions of the aforesaid bid submitted by the Financial Institution that 
are not inconsistent with this 90-day additional term shall remain in effect for this period. 
 
The Financial Institution has submitted the forms entitled “Technical Representations 
and Certifications” and “Schedule of Financial Institution Processing Charges.”  These 
forms have been accepted by the Contractor and the Government and are incorporated 
herein with the document entitled “Financial Institution’s Information on Payments 
Cleared Financing Arrangement” as an integral part of this Agreement. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement, which consists 
of _______ pages, including the signature pages, to be executed as of the day and year 
first above written. 
 
_______________________  By ________________________  
Date Signed  (Typed Name of Contractor Officer) 
 
 ___________________________ 
 (Signature of Contracting Officer) 
 
WITNESS 
 
______________________ ___________________________ 
(Typed Name of Witness)  (Name of Contractor) 
 
_______________________ By ___________________________ 
(Signature of Witness)  (Name of Contractor’s Representative) 
 
Note: In the case of a corporation, 
a witness is not required. Type or ___________________________________ 

print names under all signatures.  (Signature of Contractor’s Representative) 
 

________________________________ 
(Title) 
 
 
________________________________ 
(Address) 
 
________________________________ 
(Date Signed) 
 

___________________________ ________________________________ 
(Name of Witness) (Name of Financial Institution) 
 
 ________________________________ 
 (Name of Financial Institution Representative) 
 
___________________________ _________________________________ 
(Signature of Witness)  (Signature of Financial Institution Representative) 
 
Note: In the case of a corporation, 
a witness is not required. Type _____________________________________ 

or print names under all signatures.  (Title) 
 

__________________________________ 
(Address) 
 
__________________________________ 
(Date Signed) 



DE-SOL-0002555 
WIPP Solicitation 

 
 

J-20

NOTE 
 

The Contractor, if a corporation, shall cause the following Certificate to be executed 
under its corporate seal, provided that the same officer shall not execute both the 
Agreement and the Certificate. 
 

CERTIFICATE 
 

I, ______________________, certify that I am the _____________________ of the 
corporation named as Contractor herein; that _________________, who signed this 
Agreement on behalf of the Contractor, was then ________________of said corporation 
and that said Agreement was duly signed for the and in behalf of said corporation by 
authority of its governing body and is within the scope of its corporate powers. 
 
 
___________________________ 
(Corporate Seal) (Signature) 
 
 
 

 
NOTE 

 
Financial Institution, if a corporation, shall cause the following Certificate to be executed 
under its corporate seal, provided that the same officer shall not execute both the 
Agreement and the Certificate. 
 
 

CERTIFICATE 
 
I, ___________________, certify that I am the ____________________ of the 
corporation named as Contractor herein; that __________________, who signed this 
Agreement on behalf of the Contractor, was then _______________of said corporation 
and that said Agreement was duly signed for the and in behalf of said corporation by 
authority of its governing body and is within the scope of its corporate powers. 
 
 
 
___________________________ 
(Corporate Seal) (Signature) 
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CERTIFICATE 
 

I, ___________________________, certify that I am the ________________________ 
of corporation named as Contractor herein; that_______________________________, 
who signed this Special Bank Account Agreement on behalf of the Contractor, was then 
____________________________ of said corporation; and that said Special Bank 
Account Agreement was duly signed for in behalf of said corporation by authority of its 
governing body and is within the scope of its corporation powers. 
 
 
__________________________________________ 
(Corporate Seal) (Signature) 

 

CERTIFICATE 

 

I, _______________________________________, certify that I am the 
____________________ of the corporation named as the Financial Institution herein; 
that _________________________, who signed this Agreement on behalf of the 
Financial Institution, was then _________________ of said Bank; and that said Special 
Bank Account Agreement was duly signed for and in behalf of said Bank by authority of 
its governing body and is within the scope of its corporate powers. 
 

____________________________________________ 

(Corporate Seal) (Signature) 
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PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 

SECTION J 
 
 

ATTACHMENT E: PERFORMANCE GUARANTEE AGREEMENT 
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PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 

SECTION J 
 
 

ATTACHMENT F: GUIDANCE FOR PREPARATION OF DIVERSITY PLAN 
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PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 

SECTION J 
 
 

ATTACHMENT F 
 

GUIDANCE FOR PREPARATION OF DIVERSITY PLAN 
 

 
(See Contract Clause entitled "Diversity Plan") 

 
This Guidance is to assist the Contractor in understanding the information being sought by the 
Department for each of the Diversity elements and where these issues are already addressed in 
a Contract, the Contractor need only cross reference the location. 
 
Work Force 
 
This Contract includes clauses on Equal Opportunity and Affirmative Action.  The Contractor 
should discuss its policies and plans for implementation of these clauses in its operations.  If the 
Contractor already has procedures in place, these should be discussed and copies provided. 
 
Educational Outreach 
 
The Contractor should outline or discuss any programs already provided, or which it intends to 
provide, which will provide employees an opportunity to improve their employment skills and 
opportunities.  These programs may already be discussed in the proposal submitted for this 
Contract or in the Contract itself and could include: educational assistance allowance, provision 
for outside training programs either during or outside regular work hours, and executive training 
programs for non-executive employees.  The Contractor should also discuss any plans to 
participate in any program supporting Historically Black Colleges and Universities, Hispanic 
Serving Institutions and Native American Institutions. 
 
Community Involvement and Outreach 
 
An Offeror's proposal or this Contract may include a section dealing with community 
involvement and outreach activities.  In that event, those sections may be cross-referenced and 
do not need to be repeated.  Contractor community relation activities could include support for 
the following activities: support for science, mathematics and engineering education; support for 
community service organizations; assistance to Governmental and community service 
organizations and for equal opportunity activities; and community assistance in connection with 
work force reduction plans.  The Contractor may provide support to these activities through 
direct sponsorship or making individual employees available to work with the specific community 
activity.  The Contractor's Diversity Plan should discuss the Contractor's existing and planned 
activities promoting community involvement of its employees as well as the corporation. 
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Subcontracting 
 
If appropriate to the Contractor, the contract will contain FAR 52.219-9 "Small Business 
Subcontracting Plan" and other small business related clauses.  Additionally, the RFP may have 
contained additional guidance on small business subcontracting.  The Contractor should briefly 
summarize its subcontracting plan.  If the Contractor is participating, or plans to participate, in 
the Department's Mentor-Protégé Program, this involvement or planned involvement, should be 
summarized.  Information concerning its subcontracting plans already submitted and approved 
do not need to be redeveloped or renegotiated. 
 
Economic Development (Including Technology Transfer) 
 
Many of the Department's contracts include clauses dealing with technology transfer.  Planning 
or activities developed under such clauses may apply to this element of the Contractor's 
Diversity Plan.  Additionally, some of the subcontracting activities planned by the Contractor 
with small business, small disadvantaged businesses, or woman-owned small businesses may 
be entered into for the purpose of assisting the economic development of or transferring 
technology to such a business.  The Contractor's Diversity Plan should outline and discuss its 
planned activities promoting economic diversification of the local community. 
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PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 

SECTION J 
 

 
ATTACHMENT G: SUMMARY OF CONTRACT DELIVERABLES 
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SUMMARY OF CONTRACT DELIVERABLES 
 

 
 

Deliverable 
Reference 

Deliverable 
DOE 
Action 
 

Deliverable Due Date1 

1.  C.3.1.5 Ten Year Site Plan Approval Within 6 months of 
contract award, updated 
annually 

2.  C.3.1.5 Maintenance Plan (including 
Nuclear Maintenance 
Management Plan) 

Approval Within 6 months of 
contract award, updated 
annually 

3.  C.3.1.6 Activity Based Cost 
Documents 

Approval Start of each fiscal year, 
after receipt of new fiscal 
year funding from EM 

4.  C.3.1.7 Work Authorization Package 
and status of changes 

Information Monthly 

     
5.  C.3.4.1 Quality Assurance Project 

Plan 
Approval Within 30 days of 

contract award 
6.  C.4.3.1 Research and Development 

Initiatives 
Approval Prior to funding and 

implementation of such 
initiatives. 

7.  H.5 Contractor Employee 
Compensation Plan 

Approval No later than 30 days 
before the end of 
transition 

8.  H.5 Annual Contractor Salary-
Wage Increase Expenditure 
Report 

Information Annually 

9.  H.5 Top five most highly 
compensated executives 

Information At the time of award and 
at the time of any 
subsequent change to 
their total cash 
compensation. 

10.  H.5 Annual Report of Contractor 
Expenditures for Employee 
Supplemental 
Compensation 

Information March 1 of every year 

11.  H.5 A performance self-
assessment of the Total 
Compensation System 
implementation and results 

Information As required. 

12.  H.5 Employee Beneftis Value 
Study (BEN-VAL) 

Approval Every two years. 

13.  H.5 Employee Benefits Cost Approval Annually. 

                                                

1
 All days refer to calendar days. 
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Deliverable 
Reference 

Deliverable 
DOE 
Action 
 

Deliverable Due Date1 

Study Comparison 
14.  H.5 Cash Compensation 

Reports 
Approval As required. 

15.  H.5 Pension Management Plan 
(PMP) 

Approval Annual, 45 days after the 
last day of the Plan year 
along with its draft 
actuarial valuation 

16.  H.5 Actuarial Valuation Reports, 
Forms 5500, Forms 5300 

Approval By the due date for filling 
IRS Form 5500. 

17.  H.5 Changes to Pension Plans Approval At least sixty (60) days 
prior to the adoption of 
any changes. 

18.  H.5 Terminating Pension Plans Approval At least sixty (60) days 
prior to the scheduled 
date of plan termination. 

19.  H.6 Workforce Transition Plan 
(WF Transition Plan) and 
associated activities. 

Approval Draft Plan: Within 15 
days after contract 
award. 
 
Final Plan:  Within 30 
days after contract 
award. 
 
Associated Activities: 
See Section H.6(a)  

20.  H.6 Benefits Transition Plan and 
associated activities. 

Approval Draft Plan:  Within 20 
after contract award. 
 
Final Plan Within 30 
days after contract 
award. 
Associated Activities: 
See Section H.6(b). 

21.  H.11 Annual Small Business 
Subcontracting Plan 

Approval  Prior to the beginning of 
each fiscal year. 

22.  H.22 Periodic Plans and Reports Information As specified by the 
Contracting Officer or 
representative. 

23.  H.22 General Management 
Reports 

Information As specified by the 
Contracting Officer 

24.  H.23 Work Authorization Report Approval Prior to the start of each 
fiscal year 

25.  H.26 Implementation Plan for 
Employee Concerns 
Program (ECP) 

Approval Within 90 days of 
contract award 
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Deliverable 
Reference 

Deliverable 
DOE 
Action 
 

Deliverable Due Date1 

26.  H.27 Updated Integrated Safety 
Management System 
(ISMS) Description 
Document 

Approval Within 60 days of 
contract award and 
annually on September 
1st 

27.  H.40 Management of Litigation 
Procedure(s) 

Approval Within 60 days after 
effective date of contract, 
updated as required 

28.  H.41 Cyber Security Program 
(Standards for Security 
Categorization of Federal 
Information and Information 
Systems; Computer Security 
Threat and Vulnerabilities 
Statement; and Computer 
Security Risk Assessment 
and Mitigation; System 
Security Plan); and other 
subsequent deliverables 

Approval Within 90 days of 
contract award; TBD for 
subsequent deliverables 

29.  H.44 1)  Records Management 
Plan 
2) Vital Records Program / 
Plan 
3)  Records Disposition Plan 

Approval (CBFO 
RMFO review) 

Within 60 days of 
contract award 

30.  H.44 1.  Records File Plan 
Update 
2.  Vital Records Update 

Approval (CBFO 
RMFO review) 

Annually 

31.  H.44 Privacy Act List of Systems 
of Records 

Approval (Also DOE 
Privacy Act Officer) 

Within 90 days of 
contract award 

32.  H.44 Records Disposition Plan 
Update 

Approval (CBFO 
RMFO review) 

Prior to implementation 

33.  H.47 Contractor Community  
Commitment Plan 

Approval Semi-annual progress 
report and update 
Annually 

34.  K.16 Written Workplace 
Substance Abuse Program 

Approval Within 30 days of 
contract award  

35.  I.10  Code Of Business Ethics 
And Conduct 

Information Within 30 days after 
contract award 

36.  I.10 Business Ethics Awareness 
And Compliance Program 

Information Within 90 days after 
contract award 

37.  I.10 Internal Control System Information Within 90 days after 
contract award 

38.  I.33 1) Subcontracting Plan 
2) Individual Subcontract 
Report using Electronic 
Subcontract Report system 

1) Approve 
2) Acknowledge 
receipt or reject 
3) Acknowledge 
receipt or reject 

1) At Contract award and 
major modifications 
2) Semi-annually within 
30 days of periods 
closing on March 31 and 
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Deliverable 
Reference 

Deliverable 
DOE 
Action 
 

Deliverable Due Date1 

Sept. 30 
3) Annually within 30 
days of period closing on 
Sept. 30 

39.  I.35 Small Disadvantaged 
Business Participation 
Targets 

Information At contract completion if 
required 

40.  I.46 Federal Contractor Veterans 
Employment Report (VETS 
Form 100) 

Information Annually no later than 
Sept 30 of each year. 

41.  I.50 Hazardous Material List Approval  Updated as required 
42.  I.50 Material Safety Data Sheet Information At contract award and as 

required. 
43.  I.57 Toxic Chemical Release 

Form (From R) 
Information Annually prior to July 1 

for prior calendar year 
44.  I.76 Contractor Electronic Funds 

Transfer Information 
contained in CCR Database 

Information Updates as required 

45.  I.80 1) EVMS Reports 
2) Changes to EVMS 
System 

1) Information 
2) Approval 

1) As required 
2) As required 

46.  I.91 Property management 
plans, systems, and 
procedures 

Approval Within 30 days after the 
Contractor assumes full 
responsibility of the 
contract 

47.  I.91 1) Report of periodic 
physical inventory results 
2) Reports of property 
inventory data into the 
database system (PIDS) 

Approval Annually NLT Sep 30 

 

48.  I.91 1) GSA report of property 
furnished to non federal 
activities 
2) GSA report of sales and 
exchange transactions 

Approval Annually NLT Oct 31 

 

49.  I.91 1) Balanced scorecard self-
assessment report for the 
current FY 
2) Motor vehicle fleet reports 
(FAST) 

Approval Annually NLT Dec 15 

50.  I.91 Balanced scorecard self-
assessment plan for the 
new FY 

Approval Annually NLT Oct 15 

51.  I.91 1) Reports of loss, damage, 
destruction or theft of 

Approval 1) When it becomes 
known 
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Deliverable 
Reference 

Deliverable 
DOE 
Action 
 

Deliverable Due Date1 

property 
2) Special reports for motor 
vehicles 

2) as required 

52.  I.91 Final physical completion or 
termination inventory 

Approval 45 days prior to contract 
completion or upon 
termination 

53.  I.118 Lesson Learned Evaluation Information At the end of contract 
54.  I.126 1) System of Management 

Controls and Changes 
2) Status of 
Recommendations 
Resulting from Management 
Audits 

1) Approval 
 
2) Approval 

1) As required for 
Changes 
2) As required 

55.  I.128 1) Organization Chart 
 
2) Standards and 
Procedures in accordance 
with 48 CFR 970.0371 
 

1) Approval 
 
2) Approval 

1) and 2) Within 30 days 
after the Contractor 
assumes full 
responsibility of the 
contract and as changes 
required 

56.  I.134 Contractor Self Assessment Information Annually  
57.  I.136 Cost Reduction Proposals 

(CRPs) 
Approval As required 

58.  I.138 Work For Others Program Approval As required 
59.  I.141 1) Documented Safety 

Management System 
(DSMS) 
 
2) Safety Performance 
Objectives, Performance 
Measures, and 
Commitments 

1) Approval 
 
 
 
2) Approval 

1) As specified by the 
Contacting Officer, and 
updated on an annual 
basis. 
2) Annually 

60.  I.144 Diversity Plan Approval Within 90 days after 
effective date of contract 

61.  I.152 Greater Rights Requests, 
Invention Disclosure 
Procedures, Notification of 
publication or sale or public 
use of invention, Transfer of 
Contractor License, Request 
for Foreign Patent Rights, 
Disclosure of Unreported 
Inventions, Notification of 
Subcontractor Refusal to 
accept Patent Clauses, 
Notification of Subcontractor 
Inventions 

Approval As required or as 
requested. 
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Deliverable 
Reference 

Deliverable 
DOE 
Action 
 

Deliverable Due Date1 

62.  I.152 List of All Subject Inventions Information As requested and within 
3 months of the date of 
completion of contracted 
work 

63.  I.157 Statement of Costs Incurred 
and Claimed 

Approval Annually 

64.  I.158 Internal Audit 
Implementation 

Approval Upon contract award, the 
exercise of any contract 
option, or the extension 
of the contract 

65.  I.158 Annual Audit Report Of 
Audit Activities Undertaken 
During The Previous Fiscal 
Year 

Information Annually, prior to 
January 31 of the 
contract performance 
period 

66.  I.158 Annual Audit Plan For The 
Activities To Be Undertaken 
By The Internal Audit 
Organization During The 
Next Fiscal Year 

Information Annually, prior to June 
30 of the contract 
performance period 

67.  I.162 Plan For New Financial 
Management Systems 
and/or Subsystems And 
Major Enhancements and/or 
Upgrades To The Currently 
Existing Financial Systems 
and/or Subsystems 

Approval Annually 

68.  I.168 Property Management 
System 

Approval As required 

69.  I.168 Baseline Inventory Of 
Government Property 

Information Within six months after 
execution of the contract 

 
 

Note 1 – In the event that a contract deliverable identified elsewhere in this contract is not listed 
within this Attachment, the Contractor is not relieved of its responsibility to provide the contract 
deliverable identified elsewhere in this contract. 
 
Note 2 - In the event of an inconsistency between the information for a deliverable listed above 
that conflicts with the information for the deliverable contained elsewhere in the contract; the 
information contained elsewhere in the contract shall take precedence
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ATTACHMENT H: CONTRACTOR COMMUNITY COMMITMENT PLAN 
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PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 

SECTION J 
 

 

ATTACHMENT I: FY2011 ANNUAL PERFORMANCE AGREEMENT WITH THE 
ASSISTANT SECRETARY 



 

 

Office of Environmental Management 
Performance Agreement with the Assistant Secretary 

 
 

Overview 
 

The Office of Environmental Management (EM) is working to complete the safe cleanup of the 
environmental legacy brought about from five decades of nuclear weapons development and 
government-sponsored nuclear energy research.  For FY 2011, EM’s commitments advance the 
program and management goals, priorities, and expectations of Assistant Secretary Inés Triay 
and move us toward a more efficient and effective organization.  We have begun the difficult 
task of developing and implementing a new business model that reflects a management 
philosophy of empowering the Field with the authorities and resources necessary to successfully 
execute the EM Program mission.  This business model also supports EM leadership’s vision of 
creating an enduring management model that normalizes and enhances EM’s ability to function 
as a high-performing organization.  The expectation is that EM will perform at such a high level 
that the Government Accountability Office removes it from the list of high-risk organizations.  
This new business model will be a major step forward in achieving this goal. 
 
Building on Our Success 
 

Since the start of the EM organization in the late 1980s, we have accomplished much for the 
Nation in fulfilling our cleanup mission.  In FY 2011, we will continue to build on our progress 
by improving our safety performance; realigning the Headquarters/Field authorities and 
resources; improving project performance; achieving excellence in leadership; and establishing 
strategic options for the EM portfolio.   
 
Improving Our Processes 
 
With the new business model, we are improving the measures for these commitments.  They are 
more specific, quantified, and meaningful for managers, employees, and stakeholders.  This 
agreement is the commitment by the Environmental Management leadership team to turn 
resources into results.  We will continually improve EM as we create an organization that works 
better and costs less. 
 
EM’s primary responsibility is the safe cleanup of the environmental legacy.  It is the purpose for 
which Congress established the EM Program.  Programmatic success will be measured by what 
is accomplished, i.e., the number of sites restored, quantities of material treated and disposed of, 
amounts of soil and groundwater remediated, etc.  However, overall success will also be 
measured by how the program is managed, i.e., through critical management goals such as safety 
performance, project and contract management, and excellence in business management 
practices and leadership.   
 

 



 

 

Mission 
 

To safely transform the environmental legacy into assets available for the Nation's future by 
completing quality cleanup work on schedule and within cost, delivering demonstrated value to 
the American taxpayer. 

 

Vision 
 

To be viewed as one of the best managed government programs and the employer of choice in 
the Federal Government. 
 

Principles and Values 

 
In February 2010, Secretary of Energy Chu issued seven management principles to guide the 
Department of Energy in fulfilling its mission and in its daily operations.  The Office of 
Environmental Management has fully embraced these principles. 
 

1. Our mission is vital and urgent. 

2. Science and technology lie at the heart of our mission. 

3. We will treat our people as our greatest asset. 

4. We will pursue our mission in a manner that is safe, secure, legally and ethically sound, 

and fiscally responsible. 

5. We will manage risk in fulfilling our mission. 

6. We will apply validated standards and rigorous peer review. 

7. We will succeed only through teamwork and continuous improvement. 

In addition to the Department’s Management Principles, the Office of Environmental 
Management has developed a set of core values that serve as the “rules of the road” on our 
journey to excellence. 
 

1. We care about our mission, have a sense of urgency in the pursuit of our goals and a 
desire for quality in our work. 
 

2. We demonstrate accountability by taking ownership, meeting our commitments, and 

admitting our mistakes. 

3. We acknowledge and reward individual and team successes. 

 



 

 

4. We talk directly and honestly to each other to resolve conflict in a timely and respectful 

manner. 

5. We communicate clearly and concisely and check for understanding. 

6. We ask for help when we need it and we look for ways to help each other succeed.  

7. We have a questioning attitude and pursue issues until a decision is made.  

 

Program-Related Commitments 
 
EM continues to pursue its cleanup objectives within the overall framework of achieving the 
greatest risk reduction benefit per radioactive content and overlaying regulatory compliance 
commitments and best business practices to maximize cleanup progress. To support this 
approach EM has prioritized its cleanup activities: 
 

• Essential activities to maintain a safe, secure, and compliant posture in the EM complex 

• Radioactive tank waste stabilization, treatment, and disposal  

• Spent nuclear fuel (SNF) storage, receipt, and disposition 

• Special nuclear material (SNM) consolidation, stabilization, and disposition 

• Transuranic (TRU) and mixed/low-level waste (M/LLW) disposition 

• Groundwater and soil remediation  

• Excess facilities deactivation and decommissioning (D&D) 

Under each of our Program Goals, EM has established strategies that address our most 
significant goals.  Under each strategy, and consistent with our budget for FY 2011, we have 
established “measures of success.”  In this FY 2011 Agreement, we have set forth a total of 21 
program-related strategies and 15 measures of success.  
 
The following Program Goals, strategies and metrics are our commitments for FY 2011 as we 
strive to raise the level of our overall performance.   In several instances our metrics go beyond 
the levels defined in our individual performance plans and are intended to stretch the 
organization and develop a team commitment to EM’s strategic goals.  Where indicated, a few of 
the particularly demanding metrics are expressed as ranges with the intent to bound meeting 
versus exceeding expectations. 
 
Goal 1.  Complete the three major tank waste treatment construction projects within the 

approved baselines. 
 



 

 

• Work with the Federal staff, contractors, and union representatives to ensure that the 

projects have the necessary tools (such as technology resources, innovative tools to 

maintain motivation, and a strong owner’s presence) to succeed in the most efficient 

manner. 

• Partner with national laboratories, industry, academia, and the Corps of Engineers to 

ensure the best scientific and engineering resources are used, so that the technologies 

selected for development and deployment and the design and construction approaches 

used will help reduce risk, lower cost, and accelerate project completion. 

• Establish an integrated design/engineering testing and commissioning framework across 

the EM complex to support project teams and enhance technical decision-making. 

• Use the Code of Record concept to only make project changes that are essential to project 

success. 

• Use Construction Project Reviews (CPRs) to identify and assist in resolution of key 

project issues related to scope, cost, schedule, project risk management, and technical 

approach. 

• Ensure the contract fee is aligned with completion of each capital asset. 

 
Success will be measured by: 
 

FY 2011 Metric 1.1:  Project cost and schedule performance indices between 0.9 and                 
1.15. 

 
FY 2011 Metric 1.2:  Ninety (90) percent of CPRs are performed as scheduled and 
demonstrate continuous improvement in the severity and impact of CPR 
recommendations.  

 
FY 2011 Metric 1.3:  Ninety (90) percent of Corrective Actions associated with 
recommendations identified in CPRs are finished within six months of the completion of 
each CPR.  

 
FY 2011 Metric 1.4:  Interim success parameters, including schedule milestone metrics 
for each project, are developed by 12/30/10, and are evaluated monthly and used to 
predict project success. 
 

 
Goal 2.  Reduce the life-cycle costs and accelerate the cleanup of the Cold War 

environmental legacy.   

 

• Develop an R&D roadmap for the development and application of advanced modeling 

and simulation tools to accelerate progress on EM challenges in 2011. 

• Engage the Department’s basic and applied research capabilities to develop novel 

methods for addressing high-level waste that can accelerate progress and reduce costs of 

this multi-decadal program. 



 

 

• Prioritize the technology development and deployment (TDD), base, and applicable 

Recovery Act funds to best achieve this goal. 

• Integrate and manage the TDD investment and insert technologies at appropriate 

maturity. 

• Continue to use the National Academy of Sciences, Environmental Management 

Advisory Board, EM Technical Experts Group, and the expertise of EM Federal staff to 

inform us on how best to achieve reductions in the life-cycle cost for the tank waste 

mission. 

• Provide Blue Ribbon Commission (BRC) information and cost benefits based on current 

plans and potential improvements. 

• Use appropriate system planning models to demonstrate the benefit of deploying state-of-

the-art technologies and/or more effective strategies in order to reduce the life-cycle cost 

of the tank waste cleanup mission. 

 
Success will be measured by: 
 

FY 2011 Metric 2.1:   The Enhanced Tank Waste Strategic Investment Portfolio (ETW-
SIP) is developed by 9/30/11, consistent with EM’s long-term vision to accelerate the 
cleanup schedule by six years at Savannah River Site (SRS), reducing environmental 
liability/life-cycle costs by $3 billion at SRS. 

  
FY 2011 Metric 2.2:   The Enhanced Tank Waste Strategic Investment Portfolio (ETW-
SIP) is developed by 9/30/11, consistent with EM’s long-term vision to accelerate the 
cleanup schedule by seven years at Hanford, reducing environmental liability/life-cycle 
costs by $16 billion at Hanford. 

    
FY 2011 Metric 2.3:  Ensuring budget planning such that both Hanford and SRS 
baselines reflect the new transformational technologies required to support the ETW-SIP 
by 9/30/11.  

 
FY 2011 Metric 2.4:   Ensuring that requirements and appropriate baseline planning at 
Hanford and SRS are complete by 6/30/11 to support the ETW-SIP using new 
transformational technologies. 
FY 2011 Metric 2.5:  By 9/30/11, developing and utilizing EM’s strategic planning tools 
to identify the benefits of deploying state-of-the-art technologies and/or more effective 
strategies to reduce the life-cycle cost of the tank waste cleanup mission. 
 



 

 

Goal 3.  Complete disposition of 90 percent of legacy TRU waste by the end of 2015.  

 

• Centralize the characterization of small quantity sites’ TRU waste in Idaho.  

• Expand and enhance Central Characterization Program capabilities. 

• Utilize shielded canisters to accelerate transportation and disposal of RH TRU wastes. 

• Process and dispose of Large Box TRU, utilizing the TRUPACT-III. 

• Align contract incentives at Waste Isolation Pilot Plant (WIPP) and TRU generator sites 

to support specific legacy TRU disposition targets each year. 

Success will be measured by: 

 
FY 2011 Metric 3.1:  Attaining a disposition rate of 6,000 to 8,000 cubic meters 
(meets/exceeds, respectively) of TRU waste across the EM complex by 9/30/11.  

 
FY 2011 Metric 3.2:   Completing the disposition of TRU waste from six to eight 
(meets/exceeds, respectively) of the eight small quantity sites identified in the Carlsbad 
Field Office (CBFO) TRU Waste Acceleration Plan by 9/30/11. 

 
FY 2011 Metric 3.3:   Meeting 90 percent of legacy TRU disposition related site 
regulatory milestones by 9/30/11. 

 
Goal 4.  Reduce the EM legacy footprint by 40 percent by the end of 2011, leading to 

approximately 90 percent reduction by 2015.  

 

• Utilize $6 billion from the American Recovery and Reinvestment Act. 

• Work with regulators and stakeholders to ensure compliance and timely implementation 

of required cleanup actions. 

• Focus on completion of EM activities (transuranic waste, low-level waste, soil and 

groundwater, and D&D) resulting in reduced environmental risks to the community. 

 
Success will be measured by: 
 

FY 2011 Metric 4.1:   Reducing the active EM footprint from 931 to approximately 560 
square miles by 9/30/11. 
 

FY 2011 Metric 4.2:   Delivering on 90 to 100 percent (meets/exceeds, respectively) of 
EM’s compliance commitments (acceleration of 46 milestones by 9/30/11).  
 



 

 

FY 2011 Metric 4.3:   Accelerating the legacy cleanup at Brookhaven National 
Laboratory (BNL), SLAC National Accelerator Laboratory (SLAC), and Separations 
Process Research Unit (SPRU) to allow completion by 9/30/11. 

 
Management-Related Commitments 

 

EM continues to pursue its commitment to becoming a high-performing organization guided by 
its vision of excellence, core values, its Roadmap to Excellence, and the implementation of its 
new business model.  To support this approach, EM has identified the following Management 
Goals, strategies, and metrics for our FY 2011 contract. 
 
Under each of our Management Goals, EM has established strategies that address our most 
significant goals.  Under each strategy, and consistent with our budget for FY 2011, we have 
established “measures of success.”  In this FY 2011 Agreement, we have set forth a total of 16 
Management-related strategies and 18 measures of success. 
 

Goal 5.  Improve safety, security and quality assurance towards a goal of zero accidents, 

incidents, and defects. 

 

• Ensure that EM sites and projects integrate safety, security and quality, and evaluate 

performance indicators that measure these functions, throughout the applicable life-cycle 

including procurement, design, engineering, construction, commissioning, operation, 

deactivation/decommissioning, and environmental restoration.  

• Use sound science and engineering along with developing a proactive relationship with 

the Defense Nuclear Facilities Safety Board (DNFSB) to expeditiously resolve Board 

concerns and issues. 

• Ensure EM Headquarters and Field elements continue to identify and deploy strategies 

and approaches that guarantee strong safety and security cultures are in place, such as 

Human Performance Improvement, performance and vulnerability assessments, and 

enhancement of the self-assessment process, focusing improvement efforts on areas of 

poorest performance. 

• Employ a risk-based decision-making process for operation and decommissioning of EM 

facilities.  

Success will be measured by: 
 

FY 2011 Metric 5.1:   Maintaining an average Total Recordable Case rate of <1.3 and a 
Days Away from Work, Restricted Work or Transfer case rate of <0.6 – 0.7 
(exceeds/meets, respectively).  

 



 

 

FY 2011 Metric 5.2:   Attain and maintain zero cases where poor quality assurance 
practices by vendors, subcontractors, and prime contractors results in the installation of 
defective equipment or software within EM nuclear facilities. 

 
FY 2011 Metric 5.3:   Attain a level of zero to 20 percent overdue action items 
(exceeds/meets, respectively) resulting from DNFSB letters or recommendations, as 
identified in the DOE Safety Issues Management System by 9/30/11. 
 
FY 2011 Metric 5.4:  Developing a concise statement by 9/30/11 that defines EM’s vision 
that can be used to improve the effectiveness and focus of EM’s annual ISM validation.   

 

FY 2011 Metric 5.5:  Developing an interim EM risk informed decision-making policy, 
and associated requirements and guidance by 9/30/11. 

 

Goal 6.  Improve contract and project management with the objective of delivering results 

on time, and within cost.    
 

• Use the EM Contract and Project Management Corrective Action Plan as a starting point 

and create an internal quality assurance process that will lead to successful and sustained 

execution of EM contract and project management improvements.   

• Improve and expand the use of independent contract and project reviews, construction 

project reviews, peer reviews, and external independent reviews to keep contracts and 

projects aligned and on track.  Conduct verification and validation reviews to ensure that 

performance data is credible and reliable.  

• Strengthen the integration of acquisition and project management processes so that 

contract statements of work and deliverables are based on clear project requirements, 

robust front-end planning and risk analysis, ensuring that nuclear safety requirements are 

addressed early, and changes to contract and project baseline and the contract are 

managed through strict and timely change control processes.   

• Complete restructuring of the EM cleanup projects into smaller, more definitive capital 

projects and non-capital operations activities.  Adhere to DOE Order 413.3A for planning 

and execution of capital assets and follow the same discipline for managing the non-

capital asset operations activities, e.g., establishing approval authorities, performance 

goals and metrics, project director designation, and change control procedures. 

• Become a stronger owner by holding contractors accountable and pursue partnering 

relationships to create win-win scenarios, where both the Federal staff and contractor 

staff understand and respect the rules of engagement and build better business 

relationships.  Also, build stronger relationships with oversight organizations to improve 

communications and demonstrate transparency and accountability in EM’s contract and 

project management.  



 

 

• Develop EM-specific cost estimating policy, guidance, historical cost databases, and 

expertise to improve our ability to perform Independent Government Cost Estimates as 

well as Independent Cost Reviews and validation of contractor-generated cost estimates.   

• Invest in personnel development by providing training and career development in 

contract and project management. 

 
Success will be measured by: 
 

FY 2011 Metric 6.1:  Completing 90 percent of capital asset projects (initiated after the 
DOE Root Cause Analysis report was issued) within 10 percent of original cost and 
schedule performance baselines unless otherwise impacted by a directed change by 
9/30/11.  
 

FY 2011 Metric 6.2:  Maintaining at least 95 to 98 percent (meets/exceeds, respectively) 
of project performance data reporting in IPABS/PARS II error free by 9/30/11.  

 

FY 2011 Metric 6.3:  Approving 80 percent of contract performance baselines within 180 
days from contractor’s final accepted submission.  

 
FY 2011 Metric 6.4:  Finalizing 80 percent of change orders within 180 days.  
 
FY 2011 Metric 6.5:  Negotiating 90 percent of project changes that require contract 
modifications in advance of Acquisition Executive approval by 9/30/11. 

 
FY 2011 Metric 6.6:   Managing life-cycle costs within five percent of current EM 
program portfolio using FY 2011 Budget and Planning Guidance by 9/30/11.   
 
FY 2011 Metric 6.7:  Implementing partnering agreements for at least five major 
contracts by 9/30/11. 

 
FY 2011 Metric 6.8:  Ensuring 85 percent of contracting series workforce has 
appropriate certification. 

 
FY 2011 Metric 6.9:   Ensuring 90 percent of projects have Federal Project Directors 
certified at the appropriate level assigned to projects no later than Critical Decision 3.  

 
FY 2011 Metric 6.10:  Achieving EM overall prime contract small business goal of five 
percent. 

 

Goal 7.  Achieve excellence in management and leadership, making EM one of the best 

places to work in the Federal Government. 

 

• Benchmark best-in-class agencies (the Nuclear Regulatory Commission ranked number 

one in this year’s Partnership for Public Service [PPS] survey) and develop improvement 



 

 

plans in the areas of leadership, planning, performance tracking, work/business processes, 

customer service/relations, and accountability. 

• Utilize the Federal Employee Viewpoint Survey (EVS), the PPS Survey, and follow-up 

targeted surveys such as 360-degree evaluations to address those attributes of 

management and leadership that EM must direct particular attention to if it is to become 

best-in-class in the Federal Government.  

• Create an EM Continuous Improvement Program that incorporates all lessons 

learned from previous oversight reports to improve the efficiency and 

effectiveness of EM operations. 

• Establish sustainability goal targets for Field Offices and projects.  

• Support DOE corporate management improvement initiatives. 

 
Success will be measured by: 

 

FY 2011 Metric 7.1:   Developing and implementing a Continuous Improvement 
Program by 3/31/11 and measuring performance through monthly reviews. 
 
FY 2011 Metric 7.2:   Implementing 75 percent of recommendations of the Employee 
Viewpoint Survey Working Group and soliciting feedback by 9/01/11.   

 

FY 2011 Metric 7.3:   Conducting benchmarking with best-in-class agencies by 3rd 
Quarter FY 2011, and performing a gap analysis and developing recommended actions 
to close gaps by 9/30/11. 

 

 

Measurement and Monitoring of Performance 
 

To maintain focus, a sense of urgency, and to have a real impact on performance, there will be 
periodic reviews of progress, discussion of difficulties encountered, and agreement on 
appropriate actions.  These reviews will be held between the Assistant Secretary and/or her 
designees and EM’s management leadership.  Any specific reporting requirements will be 
developed jointly with the EM managers.  
 

Assistant Secretary Support 
 

In order to accomplish the goals herein described, it is the Assistant Secretary’s objective to 
provide visible, high profile support by:  
 

• Ensuring that the necessary resources are in place to promote the success of these goals;  



 

 

• Communicating goal achievement and progress periodically through EM Updates, 

EMFEDCAST and other media; 

• Championing each X-Team’s efforts to implement their action plans; 

• Formally recognizing superior efforts in achieving goals through incentive awards; and, 

• Communicating, negotiating and mitigating responses and issues with senior Department 

and private sector official.  


